STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 08/ 25/ 99 I N NAPA COUNTY I N NAPA FROM 0.2 KM 08/ 26/ 99
CONTRACT NUMBER 04- 194254 NORTH OF LI NCOLN AVENUE CONTRACT CCDE 'H '
LOCATI ON 04- NAP- 29-12. 2/ 14.5 OVERCRGSSI NG TO SALVADCR AVENUE 18 CONTRACT | TEMS

RESURFACE ASPHALT CONCRETE FEDERAL AID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0.0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPCSALS | SSUED 11 FUND TOTAL HMLA 0 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF BI DDERS 5 ENG NEERS EST 650, 000. 00 AMOUNT UNDER 71, 619. 50 PERCENT UNDER EST 11. 02
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

1 578, 380. 50 3 GH LOTTI BROTHERS CONSTRUCTI ON 415 454-7011 CC PREF CLAI MED
I NC 00644516
525 JACOBY ST FAX 415 454-8376
SAN RAFAEL CA 94901

2 624, 624. 00 5 GRANI TE CONSTRUCTI ON  COMPANY 831 724-1011 CC PREF CLAI MED

00000089

P O BOX 50085 FAX 831 728-1701
WATSONVI LLE CA  95077- 5085

3 647, 740. 50 4 GHI LOTTI CONSTRUCTI ON COVPANY 707 585-1221 CC PREF CLAI MED
I NC 00644515
246 CHI LOTTI AVE FAX 707 585-1601
SANTA ROSA CA 95407

4 684, 605. 50 1 J A GONSALVES AND SON 707 258-6261 CC PREF CLAI MED
CONSTRUCTI ON | NC 00676166
P O BOX 6553 FAX 707 258-1240
NAPA CA 94581

5 722, 245.50 2 BAUMAN LANDSCAPE | NC 510 236-1212 CC PREF CLAI MED

00431827

115 BROOKSI DE DR FAX 510 236-1680

RI CHMOND CA 94801



04-194254 Bl D245

04- NAP- 29-1 SUMMARY OF REMAI NI NG BI DDERS PACE 2

08/ 25/ 99 08/ 26/ 99
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 LI NEAR OPTI ONS | NC STRI PI NG
MENLO PARK CA
M KE BROMN ELECTRI C LOOP DETECTOR
COTATI CA
SUPERI OR TRAFFI C SERVI CES CONSTRUCTI ON AREA SI GNS

COTTONVWOOD CA



04-194254
04- NAP- 29-1
08/ 25/ 99

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF

OF

Bl D245
REMAI NI NG BI DDERS PACGE 3

08/ 26/ 99
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

DI ABLO GRI NDI NG
ANTI OCH CA

FARWEST SAFETY
LODI CA

LANE SAFETY
BENI CI A CA

LI NEAR OPTI ONS
MENLO PARK CA

M KE BROMN ELECTRI C
COTATI CA

Bl DDER | D NAME AND ADDRESS

COLD PLANE ASPHALT CONCRETE ( PARTI AL)

CONSTRUCTI ON AREA SI GNS

TRAFFI C CONTROL ( PARTI AL)

STRI PI NG

DETECTOR LOOPS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

LI NEAR OPTI ONS
MENLO PARK CA

M KE BROWN ELECTRI C
COTATI CA

TAKAKO TRAFFI C CONTROL

MOUNTAI N RANCH CA

ITEMS 2 THRU 5 AND 11 THRU 17 ( PARTI AL)

| TEM 18

| TEM 2 ( PARTI AL)



04-194254 Bl D245

04- NAP- 29-1 SUMMARY OF REMAI NI NG BI DDERS PACE 4

08/ 25/ 99 08/ 26/ 99
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A B S L CONSTRUCTI ON PLANE ASPHALT CONCRETE PAVEMENT ( PARTI AL)
P O BOX 113

SAN CARLCS CA 94070

A F A CONSTRUCTI ON CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)
5220 S PEACH
FRESNO CA 93720

RI LEYS STRI PI NG STRI PI NG AND MARKI NG
P O BOX 1188
BENI CI A CA 94510

STEI NY AND COVPANY I NDUCTI VE LOOP DETECTOR
P O BOX 3008
VALLEJO CA 94590

W NDSOR FUEL COMPANY ASPHALTI C EMULSI ON
P O BOX 38
W NDSOR CA 95492

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A F A CONSTRUCTI ON I TEMS 1 AND 2 ( PORTI ON)
FRESNO CA
CI R MELE ELECTRI C WORKS | NC | TEM 18

607 MARI NA WAY SOQUTH
RI CHMOND CA 94804

RI LEYS STRI PI NG ITEMS 2 THRU 6 AND 11 THRU 17 ( PARTI AL)
P O BOX 1188
BENI CI A CA 94510



04-194254 Bl D245

04- NAP- 29- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/ 25/ 99 08/ 26/ 99
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUVP SUM 5, 000. 00* 5, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 39, 451. 00* 39, 451. 00
3 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 14, 400 1. 00 14, 400. 00
4 016379 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 6, 700 1. 65 11, 055. 00
STRI PE
5 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 460 20. 00 9, 200. 00
6 150722 REMOVE PAVEMENT MARKER EA 470 .85 399. 50
7 (S) 153101 PLANE ASPHALT CONCRETE PAVEMENT MR 3, 000 3.00 9, 000. 00
8 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 95 85. 00 8, 075. 00
9 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 7,040 52. 00 366, 080. 00
10 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 40 430. 00 17, 200. 00
11 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 460 30. 00 13, 800. 00
12 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 6, 740 .70 4,718. 00
13 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 860 1.20 1, 032. 00
14 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 80 .50 40. 00
(BROKEN 1.83 M- 0.31 M
15 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 13, 400 .50 6, 700. 00
(BROKEN 10.98 M- 3.66 M
16 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 6, 700 .50 3, 350. 00
17 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 470 4.00 1, 880. 00
18 (S) 860810 | NDUCTI VE LOOP DETECTOR LS LUVP SUM 67, 000. 00* 67, 000. 00

TOTAL 578, 380. 50



| TEM

©Co~NOOOBWNE

04-194254
04- NAP- 29-1
08/ 25/ 99

6, 000. 00*
212, 084. 00*
1.00

1.65

20. 00

4.00
67, 000. 00

SUMMARY

67000. 00|

624, 624. 00

115.

66, 600.

OF RE MA

RD

AMOUNT
00* 5365
00* 69500
05 15120
75 11725
00 9660
15 540
00 45000
00 10925
50 355520
00 18000
00 14720
00 6740
25 1075
75 60
75 10050
75 5025
50 2115
00* 66600

647, 740. 50

I NI NG BI DDERS

684, 605. 50

Bl D245
PACE 6
08/ 26/ 99
FI FTH
BI D AMOUNT
3, 000. 00~ 3000
27,000. 00* 27000
3.00 43200
4.00 26800
45. 00 20700
1.00 470
9.75 29250
225.00 21375
58. 00 408320
701. 00 28040
45. 00 20700
. 65 4381
2.25 1935
65 52
65 8710
.50 3350
3.75 1762
73, 200. 00* 73200
722, 245.50



